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1 Line of proposed Basement wall

Proposal Key:

2 Consolidate rear wall following demolition of former rear extension

3 Construct new access / egress stairs and stores from No. 7&8 Ellen Street, including
new retaining wall

4 Form new Basement access serving Restaurant and Aparthotel

5 Designated area for construction of new plant rooms to serve Restaurant and Aparthotel

6 New external stair access from No. 4&5 Patrick Street to ground floor level

7 Construction of new basement wall to be in strict accordance with Structural Engineers
recommendations

8 New toilet provision for Retail units

9 New kitchen provision for Retail units

10 Form new door opening

11 Construct new door within former opening location

12 Construct new stairs internally for Retail Units to access Basement level.

Schedule Of Building Fabric Repair Works

Please note, all works to historic buildings will be carried out in accordance with the Conservation Architects
recommendations.

Please see the Conservation Architect’s Specifications for further information.

Summary of works

Windows:
Early timber windows to remain in situ following repair by specialist joiners.

All modern uPVC/alumin windows within the existing facade to be replaced with multi-pane vertical sliding sash in box frames
unless otherwise stated.

All blocked openings and missing windows within the existing facade to be replaced with multi-pane vertical sliding sash in
box frames unless otherwise stated.

Roof
Salvage all existing stone slate on the historic structures for reuse on the building. Remove all concrete roof tiles and other
contemporary roof finishes, repair, replace and treat roofing elements as necessary, and finish with salvaged and
replacement stone slates.

Historic roof timbers to be repaired on a minimum intervention basis.

Leadwork
All existing lead flashings, parapet gutters and dpc to roof fabric to be removed and replaced with appropriate materials as
recommended by the Conservation Architect.

Chimney Repair
Generally all existing brick chimneys are to be repaired and repointed.
Chimneys that are plaster rendered are to have render removed, flashings replaced and rerendered.

In cases where the masonry is loose and damaged and there is risk of moisture penetration the conservation architect may
instruct the top few courses of brick to be removed and rebedded on a bitumen coated lead dpc.

Existing Timber Floor
Generally all existing suspended timber floors are to be retained, repaired and upgraded to meet loading requirements.

Internal Plaster Repair
Repair all existing lime plaster in accordance with Conservation Architects recommendations.

Rainwater Goods
Replace all circular down pipes & decorative hopper heads with heritage cast iron rainwater goods.

Brick Restoration System
Clean and treat brickwork in accordance with Conservation Architects recommendations.  Allow for repointing of brickwork
and repairs to brickwork and stone as necessary.

Painting Specification
All internal plaster surfaces and joinery to be finished in matt emulsion and oil paints, and external plaster rendered surfaces
to be finished in mineral paint as recommended by the Conservation Architect.

Existing Door Upgrading
An intumescent system is to be used to upgrade raised and fielded panel doors to fire rated doors. Envirograf papers to be
used in conjunction with intumescent paints to achieve 30 min fire rating.

Building Usage

Aparthotel

Commercial

Cafe | Restaurant | Bar

Cultural

Retail

Residential

New Construction

Existing Construction
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Parcel 2A - Proposed Basement Floor
Plan

AECOM
The Clarence Street West Building
2 Clarence Street West
Belfast
BT2 7GP
United Kingdom
Tel +44 (0)28 90607200
www.aecom.com
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I/R DATE DESCRIPTION
- Jan 19 Planning Submission

For information on Basement Refer to drawing
OPRA-ACM-ZZZ-BM-DR-AR-11000 (Proposed
Overall Basement Floor Plan)


